
Statement of Work (SOW) for 
Propulsion, Power and Diesel Engine Systems – 

Diesel Maintenance Strategy (DMS) Program Support 
1.0       INTRODUCTION 
1.0.1    The Naval Surface Warfare Center Philadelphia Division (NSWCPD) is a Department of 

Defense entity responsible for research and development, test and evaluation, engineering 
and fleet support organization for the Navy’s ships, submarines, military watercraft and 
unmanned vehicles.  This requirement is for NSWCPD Code 421 and 422, which are 
jointly responsible for execution of the Diesel Maintenance Strategy (DMS) Program. 

1.0.2    This Task Order is for non-personal services. It does not create employment rights with 
the U.S. Government whether actual, inherent, or implied. 

1.0.3    Government / Contractor Relationship 
(a) The services to be delivered under this task order are non-personal services and the 

parties recognize and agree that no employer-employee relationship exists or will 
exist under the task order between the Government and the Contractor's 
personnel.  Therefore, it is in the best interest of the Government to provide both 
parties a full understanding of their respective obligations.   

(b) The Contractor employees shall identify themselves as Contractor personnel by 
introducing themselves or being introduced as Contractor personnel and displaying 
distinguishable badges or other visible identification for meetings with Government 
personnel. In addition, Contractor personnel shall appropriately identify themselves 
as Contractor employees in telephone conversations and in formal and informal 
written correspondence.  

(c)  Contractor personnel under this task order shall not engage in any of the inherently 
governmental functions listed at FAR Subpart 7.5 or DFARS Subpart 207.5.  

(d) Employee Relationship:   
1) The services to be performed under this task order do not require the Contractor or 
its personnel to exercise personal judgment and discretion on behalf of the 
Government.  Rather the Contractor's personnel will act and exercise personal judgment 
and discretion on behalf of the Contractor.  
2)   Rules, regulations, directives, and requirements that are issued by the U. S. Navy and 
NSWCPD under its responsibility for good order, administration, and security are 
applicable to all personnel who enter a Government installation or who travel on 
Government transportation. This is not to be construed or interpreted to establish any 
degree of Government control that is inconsistent with a non-personal services contract. 

(e) Inapplicability of Employee Benefits: This task order does not create an employer-
employee relationship.  Accordingly, entitlements and benefits applicable to such 
relationships do not apply.     

(f) Notice:  It is the Contractor's, as well as the Government's, responsibility to monitor 
task order activities and notify the Contracting Officer if the Contractor believes that 
the intent of this Section has been or may be violated.    
1)   The Contractor shall notify the Contracting Officer in writing via letter or email 

within three (3) calendar days from the date of any incident that the Contractor 
considers to constitute a violation of this Section. The notice should include the 
date, nature, and circumstances of the conduct; the name, function, and activity of 



each Government employee or Contractor official or employee involved or 
knowledgeable about such conduct; identify any documents or substance of any 
oral communication involved in the conduct; and the Contractor's estimated date 
when, absent a response, cost, schedule or performance will be impacted.  

2)   The Contracting Officer will, within five (5) calendar days after receipt of notice, 
respond to the notice in writing.  In responding, the Contracting Officer will 
either: 

(i)   Confirm the conduct is in violation and when necessary direct the mode of 
further performance, 
(ii)   Countermand any communication regarded as a violation,   
(iii)   Deny that the conduct constitutes a violation and when necessary direct the 
mode of further performance, or  
(iv)   In the event the notice is inadequate to make a decision, advise the Contractor 
what additional information is required, and establish the date by which it should 
be furnished by the Contractor.  

1.1              BACKGROUND 
Maintenance designed to support the operational profile of the Optimized Fleet Response 
Plan (OFRP) is the primary mission of the Diesel Maintenance Strategy (DMS). DMS 
provides guidance for integrating the Diesel Readiness System (DRS), Mid-Cycle 
Assessments and Diesel Engine Inspections to provide DMS Core Element deliverables 
to maintenance teams. The information provided by the DMS system is used for planning 
and execution of maintenance in alignment with the O-FRP.  
The objective of DMS is to baseline the class maintenance plan by technically validating 
Life Cycle Maintenance requirements. This in turn will provide guidance for Long-Range 
Maintenance Schedule (LRMS) provisioning to meet the vessels Expected Service Life 
(ESL) and to support the management of Engineering Core Maintenance documentation 
(e.g., CMP, Technical Foundation Paper [TFP], and Ship Sheets).  DMS supports the 
Surface Maintenance Engineering Planning Program (SURFMEPP) End-to-End (ETE) 
maintenance philosophy by capturing Condition Based Maintenance requirements 
through the following: 

         DRS continuous assessment process including engine performance and lube oil 
data 

         Direct engagement with ships force personnel 
         By evaluating engine material history for the purpose of validating technical 

documentation 
         Review of ICAS and CMAS Data 

DMS is designed to improve the accuracy of work specifications and provide a closed loop 
work product evaluation and improvement process.  DMS also integrates the DRS program 
for technical evaluation of equipment, and adjudication of deferrals throughout the O-FRP 
cycle.  This is accomplished by: 

         Engine-line health monitoring 
         Technical interaction 
         Machinery history reviews via Diesel Readiness (DRS) Program initiatives 
         Diesel Engine Inspection report reviews 
         Time-directed maintenance actions 



DMS Program Management is the responsibility of the In-Service Engineering Agent 
(ISEA) located at Naval Surface Warfare Center Philadelphia, PA.  The ISEA manages the 
program on a ship class and engine type basis.  The ISEA Class Program Managers (CPMs) 
report to the technical warrant holder in NAVSEA 05 for all DMS-related technical 
matters.  The CPMs are responsible for providing SURFMEPP with all technical 
maintenance requirements for propulsion or power generation plant maintenance. This 
maintenance is to be conducted within ship repair availabilities in accordance with the 
SURFMEPP End to End (ETE) process.  Assisting the CPMs are Diesel Life Cycle 
Engineering Representatives (DLERs) who are assigned long-term responsibility for 
individual ships. 

1.2       SCOPE OF WORK 
DMS is the current U.S. Navy program for providing diesel maintenance designed to 
support the operational profile of the Optimized Fleet Response Plan (OFRP). The 
objective of DMS is to baseline the class maintenance plan by technically validating the 
diesel Life Cycle Maintenance requirements. The DMS Program is applicable to the 
following ship classes and equipment: 

         LSD 41/49 Class MPDE and SSDG 
         LPD 17 Class MPDE and SSDG 
         LHD 8/LHA 6 SSDG 
         LCS 1 and 2 MPDE and SSDG 
         LPD 17 Flight II MPDE and SSDG 
         Future Surface Maintenance Engineering Planning Program (SURFMEPP) 

supported MPDE and SSDG 
NSWCPD Codes 421 and 422 are responsible for DMS Program execution.  This 
Statement of Work (SOW) describes services to be applied via Technical Instructions 
(TI) detailing specific support requirements within the scope of this SOW to assist 
NSWCPD with effective DMS Program execution.  The overall scope of this SOW is to 
provide DMS Program support to NSWCPD Codes 421 and 422.  The support will 
involve technical, logistics, training, administrative and program management efforts 
related to DMS Program execution. To that end, the contractor shall provide all services, 
personnel, facilities, expertise, supplies and incidental materials necessary to effectively 
execute the tasks listed herein. 

2.0       APPLICABLE DOCUMENTS 
2.1       NAVSEA Handbook S9233-FL-HBK-010, Diesel Maintenance Strategy 

This document can be referenced 
at:  https://weblog.navy.mil/propulsion/Secure/Default.aspx 
The Contractor shall reference and utilize the latest version available when performing 
tasks within this SOW. 

3.0.  REQUIREMENTS 
Within the scope of this task order, the contractor shall provide engineering, technical, 
administrative, program, logistics and training support necessary to support NSWCPD’s efforts 
to effectively execute the DMS Program.  Major functions the contractor will be expected to 
perform include: 
3.1       DIESEL MAINTENANCE STRATEGY (DMS) ENGINEERING, TECHNICAL AND 

TRAINING SUPPORT  



 
In support of the Navy’s DMS Program, the contractor shall provide the following 
efforts: 
3.1.1     Review of the Shipboard Automated Maintenance Management (SAMM) 

material history database for each assigned hull. 
3.1.2     Review of shipboard monthly “DOCTOR” Diesel engine combustion analysis 

messages. 
3.1.3     Review of diesel engine machinery operating conditions, logistics and repair 

issues, and electrical and controls related issues. 
3.1.4    Review of diesel engine machinery maintenance actions and repair issues along 

with diesel engine electrical and controls related issues by accessing NMD, NDE, 
Propulsion Weblog, DMIS, CDMD-OA, MFOM-VSB. 

3.1.5    Develop metrics and presentations to display the aforementioned data reviews in 
order to clearly illustrate/trend the problems, strengths, and weaknesses of each 
ships’ availability planning process. 

3.1.6    Baseline Availability Work Package (BAWP) Development Phase Actions 
         Attend the Life Cycle Planning Conference (LCPC), SURFMEPP’s Mid-

Cycle conference, and Integrated Project Team Development (IPTD) 
meetings. 

         Develop and submit the Availability Impact Analysis Branding Report 
(CDRL A003). 

         Develop and submit the Baseline Availability Work Package Branding 
Report (CDRL A003). 

      3.1.7    Availability Work Package (AWP) Integrated Phase Actions 
         Attend the Work Package Integrated Conference (WPIC) as the ISEA 

representative. 
         Conduct the Mid-Cycle Assessment (MCA); develop and submit the MCA 

Branding Report (CDRL A003). 
         Develop and submit Package Lock Reports as required (CDRL A003). 

3.1.8    Availability Execution Phase Actions 
         Attend the Work Package Execution Review (WPER) at the start of the 

availability and participate in the interim availability completion conferences, 
which are chaired by the maintenance team at the 25/50/75% key events. 

         Develop and submit the Industrial Support Visit (ISV) Open & Inspect 
(O&I) Report (CDRL A003). 

         Conduct the Integrated Propulsion Plant Alignment Procedure (IPPAP); 
develop and submit the interim IPPAP Report (CDRL A003). 

3.1.9    Availability Closeout Phase Actions 
         Attend completion conference 
         Develop and submit the Industrial Support Visit (ISV) Final Report (CDRL 

A003). 
         Develop and submit the Integrated Propulsion Plant Alignment Procedure 

Final Report (CDRL A003). 
3.1.10  Training Actions 

         Coordinate DMS and Diesel Readiness System (DRS) training for 
NSWCPD 421/422 



         Conduct ships force DMS and DRS refresher training 
         Conduct fleet concentration area, Surface Warfare Officer School (SWOS), 

Original Equipment Manufacturer (OEM) training visits as required to train 
personnel on utilization of the DMS and DRS program elements 

         Review current fleet diesel related training and recommend improvements 
and updates to improve shortfalls in the subject training. 

         Provide engineering and technical support for diesel engine training 
conducted by NSWCPD Code 42 including curriculum development, 
classroom instruction, and preparation of classroom presentations, 
classroom/student logistics and training materials related to DMS and DRS 
Propulsion and Power Generation Support. 

         Develop and implement training curriculum and exams based upon current 
fleet issues/events, technical documents, maintenance standards, personnel 
qualification standards (PQS) and PMS requirements.  

3.1.11  Provide engineering and technical inputs for preparation of Diesel Technical 
Directives, Depot Level Maintenance Standards, PMS, Technical Manual 
revisions, Technical Foundation Paper and ICMP revisions, DMS Program 
documentation. 

3.2      PROPULSION, POWER SYSTEMS AND DIESEL ENGINES - ENGINEERING AND 
ADMINISTRATIVE SUPPORT 
3.2.1    Provide DMS engineering and administrative support for Propulsion, Power and 

Diesel Engines Systems program reviews, technical meetings and Navy Owner’s 
Group meetings.  Examples of engineering and administrative support 
include:  preparation of draft agendas, announcement messages, status reports, 
presentations and Propulsion, Power and Diesel Engines Systems correspondence. 

3.2.2    Preparation of formal DMS technical presentations and documentation including 
graphics support. 

3.2.3    DMS Meeting, conference and training support. Examples of meeting, conference 
and training support include:  organizing meetings, developing materials, 
participating on sub teams and training and completing action items. 

3.2.4    Generating and distributing DMS meeting agendas, publishing minutes and 
tracking assigned action items. 

3.2.5    Assistance with the development and tracking of DMS Plan of Action and 
Milestones (POAMs) for related Propulsion, Power and Diesel Engines Systems 
programs and projects. 

3.3      PROPULSION, POWER AND DIESEL ENGINES SYSTEMS – TECHNICAL & 
LOGISTICS DOCUMENTATION SUPPORT 
3.3.1    Provide DMS support in the area of development and updating of Propulsion, 

Power and Diesel Engines Systems technical and ILS documentation.  Technical 
and logistics documentation to be updated includes but is not limited to Technical 
Manuals, Personnel Qualification Standards (PQS), Depot Level Maintenance 
Standards (MS), Technical Repair Standards (TRS), Process Control Procedures, 
Class Standard Work Templates, PMS (MIPs & MRCs), EOSS, and APLs.  The 
contractor shall provide the technical support necessary to incorporate changes to 
this documentation resulting from feedbacks, advisories, technical bulletins, 
Technical Warrant Holder (TWH) guidance, hardware configuration changes 



resulting from alteration installations, and other situations that arise which require 
the updating of technical and logistics support documentation. 

4.0       DELIVERABLES AND DATA REQUIREMENTS 
4.1       General 

All products, documentation, data files and masters for products/reports etc. developed to 
support this requirement are the property of the Government and shall be turned over to 
NSWCPD upon request or at the completion of the order. Deliverables shall be developed 
and submitted in accordance with the task order Data Requirements Lists (CDRLs) and 
the specific requirements of each Task Instruction.  Both electronic and hard copy 
deliverables may be required.  Work products shall be submitted in media (e.g., DOC, 
XLS, PDF, etc.) as mutually agreed upon prior to submission.  Unless otherwise 
specified, deliverable products may be in contractor format. All reports shall reflect both 
prime and Subcontractor data, if applicable, at the same level of detail. 

4.2       Acceptance Criteria 
Final inspection and acceptance of all work, reports, and other deliverables will be 
performed by the Government Subject Matter Expert (SME) at the place of 
delivery.  General quality measures, as set forth below, will be applied to each work 
product delivered under this statement of work. 
4.1.1        Accuracy - Deliverables shall be accurate in presentation, technical content, 

and adherence to acceptable elements of style. 
4.1.2        Clarity – Deliverables shall be clear and concise. Any/all diagrams/text shall be 

easy to understand and relevant to the supporting narrative. 
4.1.3        Consistency to Requirements - All deliverables must satisfy the general 

requirements of this statement of work, as well as the specific requirements of 
each Task Order. 

4.1.4        File Editing - All electronic text and diagrammatic files shall be editable by the 
Government unless otherwise agreed. 

4.1.5        Timeliness - Deliverables shall be submitted on or before the due date specified 
by the Government. 

4.3          The contractor shall provide the following deliverables during the execution of this task 
order.  The specific requirements for each deliverable are provided in applicable Contract 
Data Requirements Lists (CDRLs). 

 4.3.1    Contract Status Report (CDRL A001) 
The contractor shall provide a monthly progress report, which shall briefly 
describe the work performed during each reporting period together with 
significant results thereof. This report will describe any problems encountered and 
propose solutions for their resolution. The report shall further provide the current 
technical and financial status of the effort. Informal appendices shall be included 
as necessary or required in the scope of work. The report shall also include the 
number of man-hours expended by labor category during the reporting period 
(including a list of specific contractor personnel who are part of the labor 
category), man-hours expended during the reporting period and cumulatively, 
ODCs expended during the reporting period and cumulatively, percent expended 
and the miscellaneous support costs incurred during the reporting period and 
cumulatively. Any subcontractor technical progress and financial expenditures 
shall be reported separately as attachments to the contractor’s progress report. 



The contractor’s Monthly Status Report shall contain a Burn Rate Analysis as well 
as Incurred Cost Report updated on a monthly basis. The format for Burn Rate 
Analysis and Incurred Cost Report shall be IAW the Government provided 
templates as provided in Section J of the Task Order. 
Submission of the report shall be done via electronic mail to the Contracting 
Officer’s Representative (COR) and the Subject Matter Expert (SME) no later 
than the 15th day of each month. 

4.3.2    Travel Report (CDRL A002) 
The contractor shall develop and submit a trip report for each trip or travel 
occurrence conducted in support of this task order. Trip reports shall include 
sufficient information from the trip or travel occurrence as is necessary to 
effectively communicate the details and results from the travel conducted. At a 
minimum, each trip report shall include the following information: 

            Trip Purpose 
            Place(s) visited 
            Contractor personnel making trip 
            Personnel contacted 
            Travel dates 
            Background 
            As-found conditions & Observations 
            Actions Taken 
            Conclusions & recommendations 

Submission of this report shall be done via electronic mail to the COR and SME. 
Trip reports shall be submitted no later than 10 business days after completion of 
each trip. 

4.3.3    Technical Reports (CDRL A003) 
All other deliverables and data items submitted as part of this task order shall be 
submitted as technical reports.  The format of each technical report shall be 
mutually agreed to prior to first submission.  Each technical report shall contain a 
cover letter describing the contents of the deliverable, and shall contain a unique 
identifier which references the task instruction number, unique deliverable serial 
number, date of submission and revision (if applicable). 

4.3.4    Small Business Utilization Report (CDRL A004)  
The CDRL shall be delivered electronically, unless otherwise stated, and while 
Contractor’s format is acceptable, Government’s approval is required from the 
COR. 

4.3.5    Contractor’s Personnel Roster (CDRL A005) 
The contractor shall develop and submit a personnel roster that lists all contractor 
personnel assigned to support this task order.  The roster shall identify the 
following for each employee: 

         Contractor name (last name first, first name, middle initial) 
         Title/Code 
         Phone number 
         Email address 
         Physical work address 



         Contracting supervisor 
         Government support POC 
         Key/non-key designation 
         Common Access Card (CAC) status, issue date and expiration date (as 

applicable) 
The roster shall identify the following security clearance information for each 
employee: 

         Date and place of birth 
         Level of security clearance 
         Issue date/expiration date 
         Security clearance validated by Contractor’s Facility Security Officer 

(FSO), including FSO name, phone and email address 
Initial submission of the report shall be no later than ten (10) business days after 
task order award.  Updates shall be provided on a monthly basis when personnel 
changes are made. 

5.0       SECURITY REQUIREMENTS 
5.1       The Contractor is responsible for completing all required Government mandated training 
to maintain security and network access to government sites and IT systems to include but not 
limited to: Antiterrorism Level 1 Awareness; Records Management in the DON: Everyone's 
Responsibility; Training and Readiness: The Active Shooter; NAVSEA Introduction to 
Controlled Unclassified Information; Operations Security (OPSEC); NAVSEA 
Counterintelligence Training; Privacy and Personally Identifiable Information (PII) Awareness 
Training; NAVSEA Physical Security training and Cybersecurity 101 Training. Certificates of 
successful completion shall be sent to the COR and as otherwise specified in the contract.    
5.2       In accordance with the NISPOM DoD 5220.22M, Contractor personnel that require 
access to Department of  Navy (DON) information systems and/or work on-site require an open 
investigation or favorable adjudicated Tier 3 by the Vetting Risk Operations Center 
(VROC).  An interim clearance is granted by VROC and recorded in the Joint Personnel 
Adjudication System (JPAS). An open or closed investigation with a favorable adjudication is 
required prior to issuance of a badge providing access to NSWCPD buildings. Furthermore, if 
the Navy Central Adjudication Facility has made an unfavorable determination, access will be 
denied.  For Common Access Card (CAC), contractor personnel must have an open investigation 
and or favorable adjusted investigation.  Interim security clearance are acceptable for a CAC. 
Access will be denied for anyone that has eligibility pending in JPAS.  Vetting through the 
National Crime Information Center, Sex Offender Registry, and the Terrorist screening database 
shall be process for a contractor that does not have a favorable adjudicated investigation.  
5.3       Contractor personnel that require a badge to work on-site at NSWCPD must provide an I-
9 form to verify proof of citizenship. The I-9 form should be signed by the company Facility 
Security Officer or the company Human Resource Department. In addition to the I-9 form, 
Contractors shall also bring their birth certificate, current United States Passport or naturalization 
certificate and state issued ID to the NSWCPD Security Officer at the time of badge request to 
verify citizenship. Finally, contractors shall supply a copy of their OPSEC Training Certificate or 
other proof that the training has been completed. Any contractor that has unfavorable 
information that has not been favorably adjudicated by Department of Defense Central 
Adjudication Facility (DOD CAF) will not be issued a badge.  



5.4       Within 30 days after contract award, the contractor shall submit a list of all contractor 
personnel, including subcontractor employees, who will have access to DON information 
systems and/or work on-site at one of the NSWCPD sites to the appointed Contracting Officer 
Representative (COR) via email. The contractor shall provide each employee's first name, last 
name, contract number, the NSWCPD technical code, work location, whether or not the 
employee has a CAC and or Standard Access Control Badge (SACB), the systems the employee 
can access (i.e., NMCI, RDT&E), and the name of the Contractor's local point of contact, phone 
number and email address. Throughout the period of performance of the contract, the Contractor 
shall immediately provide any updated information to the COR when any Contractor personnel 
changes occur including substitutions or departures.  
5.5       In accordance with NSWCPD security protocol, contractor employees who hold dual 
citizenship will not be granted security clearance to our facilities. 
5.6       This effort may require access to classified information up to the CONFIDENTIAL level. 
No classified data will be generated or stored by the Contractor.  The Contractor is required to 
have and maintain a CONFIDENTIAL clearance. The requirements of the attached DD Form 
254 apply. 
5.7       The contractor is required to maintain a Facility Security Clearance (FCL) in accordance 
with the DD254 to perform certain work under the contract. Although it is not required at time of 
award, it shall be obtained within ninety (90) after award. Otherwise the government will have 
no obligation to continue ordering work under the contract and may not exercise any of the 
available options.  
5.8       The Contractor shall appoint a Facility Security Officer (FSO), who shall (1) be 
responsible for all security aspects of the work performed under this task order, (2) assure 
compliance with the National Industrial Security Program Operating Manual (NISPOM) (DOD 
5220.22-M), and (3) assure compliance with any written instructions from the NSWCPD 
Security Office, Code 1051.  
5.9       The Prime Contractor shall: 
5.9.1    Forward signed copies of DD254s provided to subcontractors to the Naval Surface 

Warfare Center Philadelphia Division (NSWCPD), ATTN: Security 
5.9.2    Direct the subcontractor to obtain approval, through the prime Contractor, for the public 

release of information received or generated by the sub through the prime Contractor.  
5.9.3    Submit the subcontractor request for public release through the technical point of contact 

identified on the DD 254.  
Additional information related to the facility clearance process can be obtained by visiting 
www.dss.mil or http://www.dss.mil/isec/pcl_index.htm. 
 

5.10        PLANNING, PROGRAMMING, BUDGETING AND EXECUTION (PPBE) DATA. 
When contractor employees, in the performance of their duties, are exposed to Planning, 
Programming, Budgeting and Execution (PPBE) data, a Non-Disclosure Agreement (NDA) with 
all affected contactor personnel must be executed in coordination with the COR and PCO to 
ensure safeguarding disclosure of this data. 
5.11     OPERATIONS SECURITY (OPSEC) The Contractor shall protect critical information 
associated with this contract to prevent unauthorized disclosure.  The NSWC Philadelphia 
Division's (NSWCPD) Critical Information List (CIL) will be provided on site, if warranted. 
Performance under this contract requires the contractor to adhere to OPSEC requirements. The 



Contractor may not impose OPSEC requirements on its subcontractors unless NSWCPD 
approves the OPSEC requirements.  During the period of this contract, the Contractor may be 
exposed to, use, or produce, NSWCPD Critical Information (CI) and/or observables and 
indicators which may lead to discovery of CI.  NSWCPD’s CI will not be distributed to 
unauthorized third parties, including foreign governments, or companies under Foreign 
Ownership, Control, or Influence (FOCI).    
CUI correspondence transmitted internally on the contractor's unclassified networks or 
information systems, and externally, shall be protected per NIST SP-800-171, Protecting 
Controlled Unclassified Information (CUI) in Non-federal Systems and 
Organizations.  Assembled large components/systems being transported to and from testing 
areas, other production or government facilities (whether or not on public roadways) shall be in 
an enclosed van trailer or covered flatbed trailer.  Component/System outside storage, staging, 
and test areas shall be shielded/obscured from public view wherever physically possible.   
NSWCPD’s CI shall not be publicized in corporate wide newsletters, trade magazines, displays, 
intranet pages or public facing websites.  Media requests related to this project shall be directed 
to the PCO and the COR, who will forward the required to the NSWCPD Public Release 
Authority for review.  
 Any attempt by unauthorized third parties to solicit, obtain, photograph, or record, or; incidents 
of loss/compromise of government Classified or CI, Business Sensitive, Company Proprietary 
information related to this or other programs must be immediately reported to the contractor's 
Facility Security Officer and Cognizant Security Office and/or the Naval Criminal Investigative 
Service, and the NSWCPD Security Division (Code 105.1).  Questions concerning these 
requirements shall be directed to the PCO and the COR, who will forward the request to the 
NSWCPD Security Division (Code 105.1).  
5.12     RECEIPT, STORAGE, AND GENERATION OF CONTROLLED UNCLASSIFIED 
INFORMATION (CUI) 
All Controlled Unclassified Information (CUI) associated with this contract must follow the 
minimum marking requirements of DoDI 5200.48, Section 3, paragraph 3.4.a, and include the 
acronym "CUI" in the banner and footer of the document. In accordance with DoDI 5200.48, CUI 
must be safeguarded to prevent Unauthorized Disclosure (UD). CUI export controlled technical 
information or other scientific, technical, and engineering information must be marked with an 
export control warning as directed in DoDI 5230.24, DoDD 5230.25, and Part 250 of Title 32, 
CFR. Nonfederal information systems storing and processing CUI shall be protected per NIST SP-
800-171, or subsequent revisions. All transmissions to personal email accounts (AOL, Yahoo, 
Hotmail, Comcast, etc.) and posting on social media websites (Facebook, Instagram, Twitter, 
LinkedIn, etc.) are prohibited. Destroy CUI associated with this contract by any of the following 
approved methods: A cross-cut shredder; a certified commercial destruction vendor; a central 
destruction facility; incineration; chemical decomposition; pulverizing, disintegration; or methods 
approved for classified destruction. 
6.0       PLACE OF PERFORMANCE AND TRAVEL 
6.1       While the majority of work will be performed at the Contractor’s site(s), the contractor will 
be required to travel periodically in support of this task order. Travel will be to Naval activities, 
ships, industrial areas, and the facilities of other contractors, corporations and businesses 
associated with each particular task. Ships visits may be accomplished during industrial repair 



availabilities and may require isolated underway periods.  Travel locations include various 
CONUS and OCONUS locations, including Philadelphia, PA, Norfolk, VA, Beloit, WI, Mayport, 
FL, San Diego, CA, Lafayette, IN, Peoria, IL, Pearl Harbor HI, Washington, DC, Bahrain, Sasebo, 
Japan, and various Naval facilities and ship new construction yard facilities.  Travel requirements 
are detailed in Table 1.  The contractor shall make their own travel arrangements and process their 
own clearance data/messages required for admission to appropriate facilities.  

Location Number of Individuals Number of Days Number of Trips 
Philadelphia, PA 14 5 20 
Norfolk, VA 14 5 20 
Beloit, WI 14 5 10 
Mayport, FL 27 5 15 
San Diego, CA 27 5 20 
Lafayette, IN 14 5 10 
Pearl Harbor, HI 14 7 25 
Bahrain 7 10 5 
Peoria, IL 14 5 20 
Washington DC 7 5 5 
Sasebo, Japan 14 10 10 

Table 1 
Note 1:   The number of individuals per trip indicated in Table 1 is expressed as a fraction of 

the total number of billets requiring travel per year 
Note 2:   The information in Table 1 is expressed on a program level, and does not reflect 

specific individual trips. 
6.2       The number of times the Contractor may be required to travel to each location cited in 
Table 1 may vary as program requirements dictate, provided that the total estimated travel cost is 
not exceeded.  The numbers of trips and types of personnel traveling shall be limited to the 
minimum required to accomplish work requirements. All travel shall be approved by the COR 
before travel occurs.  Approval may be via the Technical Instruction (TI). In accordance with the 
TI instructions, before initiating any travel the Contractor(s) shall submit a detailed and fully-
burdened estimate that includes the number of employees traveling, their expected travel costs for 
airfare, lodging, per diem, rental car, taxi/mileage and any other costs or actions requiring 
approval. The travel estimate shall be submitted to the Contracting Officer's Representative (COR) 
and Contract Specialist. Actuals cost, resulting from the performance of travel requirements, shall 
be reported as part of the Contractor's monthly status report. The reportable cost shall also be 
traceable to the Contractor's invoice. 
6.3       All travel shall be conducted in accordance with FAR 31.205-46, Travel Costs, and B-231-
H001 Travel Cost (NAVSEA) and shall be pre-approved by the COR. The Contractor shall submit 
travel reports in accordance with the requirements of CDRL A002. 
6.4       The current “maximum per diem” rates are set forth in the (i) Federal Travel Regulations 
for travel in the Continental United States; (ii) Joint Travel Regulations for Overseas Non-Foreign 
areas (e.g., Alaska, Hawaii, Guam, Puerto Rico, etc.); and (ii) Department of State (DOS) 
prescribed rates for foreign overseas locations. 
7.0  PERSONNEL 
7.1       Personnel Requirements: 



All persons proposed in key and non-key labor categories shall, within fourteen (14) calendar days 
after task order award, be U.S. citizens holding at least a current CONFIDENTIAL clearance, or 
possess a favorable DCSA adjudication as outlined in section 5.6. 
The contractor shall be responsible for the employment of trained and technically qualified 
personnel to perform the technical efforts described herein.  In addition, the contractor is 
responsible for organizational and administrative controls necessary to ensure that performance 
meets or exceeds all task order specification requirements and those set forth in the task order. 
The Government reserves the right, during the life of this task order, to request work histories on 
any contractor employees for the purposes of verifying compliance with this 
requirement.  Personnel assigned to or utilized by the contractor in the performance of this task 
order shall be fully capable of performing the contemplated functions of the respective labor 
categories in an efficient, reliable and professional manner. 
If the contracting officer questions the qualifications or competence of any person performing 
under the task order, the burden shall be on the contractor to show that the person in question is 
qualified as prescribed herein. 
7.2       Clause 52.222-2 "Payment for Overtime Premiums" will provide for the total approved 
dollar amount of overtime premium or will state “zero” if not approved.  If overtime premium has 
not been approved under this task order in accordance with Clause 52.222-2, overtime effort to be 
performed shall be requested from the Contracting Officer prior to performance of premium 
overtime.  For overtime premium costs to be allowable costs, the Contracting Officer is required 
to approve the performance of overtime prior to the actual performance of overtime. The dollar 
amount in FAR 52.222-2 shall equal overtime premium negotiated between the Government and 
the prime contractor.  This overtime premium amount shall equal the prime contractor's 
unburdened premium OT labor costs plus the subcontractors' fully burdened premium OT labor 
costs. 
7.3       The Level of Effort for the performance of the resultant task order is based on the labor 
categories and hours per year indicated in Table 2. This work is anticipated to be 90% Contractor 
site and 10% Government site.  
 
 
  



Table 2 

   (*) Denotes Key Personnel 

  
7.4       Key Personnel  
  
The Contractor shall allow as many personnel as practicable to remain on the job to help the 
successor maintain the continuity and consistency of the services required by this Task Order in 
accordance with Clause 52.237-3 Continuity of Services (Jan 1991) in the basic SeaPort contract. 
The Contractor also shall disclose necessary personnel records and allow the successor to 
conduct on-site interviews with these employees. If selected employees are agreeable to the 
change, the Contractor shall release them at a mutually agreeable date and negotiate transfer of 
their earned fringe benefits to the successor. 
  
In accordance with C-237-H002 Substitution of Key Personnel, the following labor categories 
are designated as the target Key Personnel for this task order. Resumes shall be submitted for 
each category in the quantities indicated by the key category description. Target qualifications 
are listed below for each education and work experience qualifications for each key personnel 
labor category. The proposed combined expertise of all proposed key personnel shall cover at a 
minimum all requirements for task areas C.3.1-C.3.8 in the performance work statement. 

  
The Contractor shall provide individuals to fill the key positions identified below: 
  

7.4.1    Program Manager 

(Program/Project Manager II - eCRAFT MANP2) (1 Resume) 

NSWCPD 
Labor Category 

Title 
eCRAFT Title 

eCRAFT 
Code 

Gov’t 
Site 

Hours 

Gov’t 
Site OT 
Hours 

KTR 
Site 

Hours 

KTR 
Site OT 
Hours 

Program Manager* 
Program/Project 
Manager II* 

MANP2 
192 0 1,728 0 

Program Technical 
Coordinator* 

Program/Project 
Manager II* 

MANP2 
192 0 1,728 0 

Technical Program 
Manager* 

Program/Project 
Manager II* 

MANP2 
768 48 6,912 432 

Diesel Lifecycle 
Engineering Training 
Coordinator 

Engineering 
Technician IV 

30086 384 48 3,456 432 

Diesel Lifecycle 
Engineering 
Representative 

Engineering 
Technician IV 

30086 5,184 648 46,656 5,832 

Mechanical/Marine 
Engineer 

Mechanical 
Engineer II 

EM2 1,728 108 15,552 972 

Senior Mechanical 
Engineering 
Technician 

Engineering 
Technician IV 

30086 1,728 108 15,552 972 

Total Hours Per Year = 111,360 10,176 960 91,584 8,640 



Target Education: Bachelor’s Degree in a Technical or Managerial Program of study from an 
accredited college or university. 

Target Experience: Ten (10) years of experience performing Project Management duties including 
task order management, budgeting, scheduling, planning, estimating, and progress tracking 
(project and financial) and planning of programs and projects. 

  

7.4.2    Program Technical Coordinator 

(Program/Project Manager II - eCRAFT MANP2) (1 Resume) 

Target Education: Bachelor’s Degree in Mechanical or Marine Engineering or a related technical 
field of study from an accredited college or university. Preference will be given to candidates with 
advanced degrees or certificates directly related to Engineering, Program or Project Management. 

Target Experience: Personnel should have at least ten (10) years of experience in Program 
Management of a Navy technical or availability planning programs. Must be proficient with the 
use of a computer and all Microsoft Office applications to develop availability planning 
spreadsheets, metrics, and flag level presentations. 

  

7.4.3    Technical Program Manager 

(Program/Project Manager II - eCRAFT MANP2) (4 Resumes) 

Target Education: Bachelor’s Degree in Mechanical or Marine Engineering.  In lieu of the 
education requirement, the candidate may use related work experience to satisfy the target 
education requirements.  In this case, the candidate should demonstrate at least  fifteen (15) years 
of US Navy Engineman experience in the areas of diesel propulsion and power generating systems, 
with specific operational and maintenance experience demonstrated on the following engine 
lines:  Colt-Pielstick PC2.5, FME Opposed Piston, Caterpillar 3608, or Colt-Pielstick PA6B.  

Target Experience: Twelve (12) years of Marine Engineering or US Navy Engineman experience 
in the areas of diesel propulsion and power generating systems. Must be proficient with the use of 
a computer and all Microsoft Office applications. 

  
7.5       Non-Key Personnel 

  
Although resumes for "Non-Key Personnel" are not required, offerors must fully demonstrate 
their ability to provide the non-key personnel listed below who meet the requirements that 
follow. The Contractor shall certify in their proposal that they have these non-key personnel and 
provide a statement as to their ability to supply the personnel with the experience required to 
perform the efforts specified in the performance work statement. All non-key personnel 
performing under this Task Order shall meet the Government’s minimum requirements as stated 
below. The Contractor shall provide individuals to fill the non-key positions identified below:  

  

7.5.1    Diesel Lifecycle Engineering Training Coordinator 

(Engineering Technician IV - eCRAFT 30086) 

Minimum Education: HS diploma or GED 



Minimum Experience: Ten (10) years US Navy Training experience in the areas of diesel 
propulsion and power generating systems with a Master Training Specialist (MTS) or equivalent 
certification. Personnel shall have Diesel Maintenance Strategy (DMS) and Diesel Readiness 
System (DRS) experience, and a working knowledge of Colt-Pielstick 2.5, FME Opposed Piston, 
Caterpillar 3608, and Colt-Pielstick PA6B engine lines. 

  

7.5.2    Diesel Lifecycle Engineering Representative 

(Engineering Technician IV - eCRAFT 30086) 

Minimum Education: HS diploma or GED 

Minimum Experience: Fifteen (15) years of US Navy Engineman or relevant maritime experience 
in the areas of Navy diesel propulsion and power generating systems. Three (3) years of experience 
with the Diesel Maintenance Strategy (DMS) and Diesel Readiness System (DRS) programs. 
Experience should include prior certification as a US Navy Fleet Diesel Engine Inspector (DEI) 
and/or an OEM Technical Service Representative. Personnel should have at least four (4) years of 
experience with Colt-Pielstick 2.5, FM Opposed Piston, Caterpillar 3608, or Colt-Pielstick PA6B 
engine lines. Personnel shall be fully capable with the use of the Shipboard Automated 
Maintenance Manager (SAMM) software; diesel engine performance analysis (DEPA) data 
collection, reviewing and analyzing engine data to provide technical recommendations, and 
performing engine balance/grooming events. 

  

7.5.3    Mechanical (Marine) Engineer 

(Mechanical Engineer II - eCRAFT EM2) 

Minimum Education: Bachelor’s Degree in Marine or Mechanical Engineering from an accredited 
college or university. 

Minimum Experience: Four (4) years of experience in the development and technical review of 
Diesel Engine technical documentation. Three (3) years of experience with the Diesel Maintenance 
Strategy (DMS) and Diesel Readiness System (DRS) programs. Examples are technical manuals, 
planned maintenance, depot level maintenance standards and operational procedures. Preference 
will be given to personnel that are USCG Licensed Marine Engineers with sailing experience or 
personnel that have experience with US Navy diesel system or propulsion plant 
inspections/assessments (i.e. Builders, acceptance and final task order trials, DEBA, etc.). 

  

7.5.4    Senior Mechanical Engineering Technician 

(Engineering Technician IV - eCRAFT 30086) 

Minimum Education: HS diploma or GED 

Minimum Work Experience: Five (5) years of US Navy Engineman experience in the areas of 
diesel propulsion and power generating systems. Three (3) years of experience with the Diesel 
Maintenance Strategy (DMS) and Diesel Readiness System (DRS) programs. Experience should 
include prior certification as a US Navy Fleet Diesel Engine Inspector (DEI).  Personnel should 
have experience with Shipboard Automated Maintenance Manager (SAMM), conducting 
DOCTOR Diesel engine performance analyses (DEPAs), reviewing DOCTOR data and providing 
technical recommendations to correct out-of–parameter conditions. 



  

8.0       NSWCPD ELECTRONIC COST REPORTING AND FINANCIAL TRACKING 
(ECRAFT) SYSTEM 

  
In addition to the requirements of Clause C-237-W001 “Electronic Cost Reporting and Financial 
Tracking (eCRAFT) System Reporting (NAVSEA)”, the contractor is required to provide 
supporting accounting system reports, at the Contracting Officer’s request, based on the review of 
the invoice documentation submitted to eCRAFT.  This documentation will include reports such 
as the Job Summary Report (or equivalent), Labor Distribution Report (or equivalent), and General 
Ledger Detail Report (or equivalent).  Supporting labor data provided must include unburdened 
direct labor rates for each employee and labor category.  Cost breakdowns for ODCs, Materials, 
travel and other non-labor costs must be at the transactional level in sufficient detail so the 
Government can review allocability to the task order.  Indirect costs allocated to direct costs must 
be shown at the lowest level of detail sufficient to reconcile each indirect rate to the appropriate 
allocation base.  
  
On invoices containing subcontractor costs, the prime contractor agrees, at the Contracting 
Officer’s request, to attach as supporting documentation all invoices received from subcontractors, 
unless the subcontractor submits invoices directly to the CO and COR.  This requirement applies 
to all subcontract types (Cost, FFP, etc.).   
  
9.0       PURCHASES 

  
Only items directly used and incidental to the services for this task orderand for work within the 
scope of the Statement of Work shall be purchased under the Other Direct Cost (ODC) line 
items.  Individual purchases above $5,000 shall be approved by the Contracting Officer prior to 
purchase by the Contractor.  The purchase request and supporting documentation shall be 
submitted via email to the Contracting Officer and the Contracting Officer's Representative 
(COR), and shall be itemized and contain the cost or price analysis performed by the Contractor 
to determine the reasonableness of the pricing. 
  
  
C-202-H001 ADDITIONAL DEFINITIONS--BASIC (NAVSEA) (OCT 2018) 
  
(a) Department - means the Department of the Navy. 
  
(b)  Commander, Naval Sea Systems Command - means the Commander of the Naval Sea Systems Command of the 
Department of the Navy or his duly appointed successor. 
  
(c)  References to The Federal Acquisition Regulation (FAR) - All references to the FAR in this contract shall be 
deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless clearly 
indicated otherwise. 
  
(d)  National Stock Numbers - Whenever the term Federal Item Identification Number and its acronym FIIN or the 
term Federal Stock Number and its acronym FSN appear in the contract, order or their cited specifications and 
standards, the terms and acronyms shall be interpreted as National Item Identification Number (NIIN) and National 
Stock Number (NSN) respectively which shall be defined as follows: 

(1)  National Item Identification Number (NIIN).  The number assigned to each approved Item Identification 
under the Federal Cataloging Program.  It consists of nine numeric characters, the first two of which are the 



National Codification Bureau (NCB) Code.  The remaining positions consist of a seven digit non-significant 
number. 
(2)  National Stock Number (NSN).  The National Stock Number (NSN) for an item of supply consists of the 
applicable four-position Federal Supply Class (FSC) plus the applicable nine-position NIIN assigned to the item 
of supply. 

  
(End of Text) 

  
C-204-H001 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) 
(OCT 2018) 
  
(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support 
contractor", to manage its file room, in which all official contract files, including the official file supporting this 
procurement, are retained.  These official files may contain information that is considered a trade secret, proprietary, 
business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected 
information”.  File room management services consist of any of the following: secretarial or clerical support; data 
entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-
based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.    
  
(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room 
management services are acquired will contain a requirement that: 
  
       (1) The support contractor not disclose any information; 
  

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of the official 
contract files; 

  
(3) The support contractor performing these services be barred from providing any other supplies and/or 
services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional 
three years thereafter unless otherwise provided by law or regulation; and, 

  
(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of 
direct action against the support contractor, or any person to whom the support contractor has released or 
disclosed protected information, for the unauthorized duplication, release, or disclosure of such protected 
information. 

  
(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any 
information, irrespective of restrictive markings or the nature of the information submitted, by its file room 
management support contractor for the limited purpose of executing its file room support contract responsibilities. 
  
(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services.  Contractors 
should enter into separate non-disclosure agreements with the file room contractor.  Contact the Procuring 
Contracting Officer for contractor specifics.  However, any such agreement will not be considered a prerequisite 
before information submitted is stored in the file room or otherwise encumber the government.  
  

(End of Text) 
  
C-211-H001 ACCESS TO THE VESSEL(S) (NAVSEA) (OCT 2018)  
  
Officers, employees and associates of other prime Contractors with the Government and their subcontractors, shall, 
as authorized by the Supervisor, have, at all reasonable times, admission to the plant, access to the vessel(s) where 
and as required, and be permitted, within the plant and on the vessel(s) required, to perform and fulfill their 
respective obligations to the Government.  The Contractor shall make reasonable arrangements with the Government 
or Contractors of the Government, as shall have been identified and authorized by the Supervisor to be given 
admission to the plant and access to the vessel(s) for office space, work areas, storage or shop areas, or other 



facilities and services, necessary for the performance of the respective responsibilities involved, and reasonable to 
their performance. 
  

(End of Text) 
  
C-211-H016 SPECIFICATIONS AND STANDARDS (NAVSEA) (OCT 2018) 
  
(a)  Definitions. 
  

(i)  A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its 
attachments). 

  
(ii)  A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, or (2) 
a specification cited in a first-tier drawing. 

  
(b)  Requirements.  All zero-tier and first-tier references, as defined above, are mandatory for use.  All lower tier 
references shall be used for guidance only unless specifically identified below. 
  
 NONE 
  

(End of Text) 
  
C-211-H017 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (DEC 2018) 
  
The contractor may request that this contract be updated to include the current version of the applicable specification 
or standard if the update does not affect the form, fit or function of any deliverable item or increase the cost/price of 
the item to the Government. The contractor should submit update requests to the Procuring Contracting Officer with 
copies to the Administrative Contracting Officer and cognizant program office representative for approval. The 
contractor shall perform the contract in accordance with the existing specifications and standards until notified of 
approval/disapproval of its request to update by the Procuring Contracting Officer. Any approved alternate 
specifications or standards will be incorporated into the contract. 
  

(End of Text) 
  
C-211-H018 APPROVAL BY THE GOVERNMENT (NAVSEA) (JAN 2019) 
  
Approval by the Government as required under this contract and applicable specifications shall not relieve the 
Contractor of its obligation to comply with the specifications and with all other requirements of the contract, nor 
shall it impose upon the Government any liability it would not have had in the absence of such approval. 
  

 (End of Text) 
  

  
C-211-H020 PROTECTION OF THE VESSEL (NAVSEA) (MAR 2019) 
  
(a)  The Contractor shall exercise reasonable care, as agreed upon with the Supervisor, to protect the vessel from 
fire, and shall maintain a system of inspection over the activities of its welders, burners, riveters, painters, pipe 
fitters, and similar workers, and of its subcontractors, particularly where such activities are undertaken in the vicinity 
of the vessel's magazines, fuel oil tanks, or store rooms containing inflammable materials.  All ammunition, fuel oil, 
motor fuels, and cleaning fluids shall have been off-loaded and the tanks cleaned, except as may be mutually agreed 
upon between the Contractor and the Supervisor prior to work on the vessel by the Contractor.  Fire hose lines shall 
be maintained by the Contractor ready for immediate use on the vessel at all times while the vessel is berthed 
alongside the Contractor's pier or in dry dock.  All tanks under alteration or repair shall be cleaned, washed, and 
steamed out or otherwise made safe to the extent necessary, and the Contractor shall furnish the vessel's Gas Free 
Officer and the Supervisor with a "Gas Chemists' Certificate" before any hot work is done. The Contractor shall 



maintain a fire watch aboard the vessel in areas where the Contractor is working.  All other fire watches aboard the 
vessel shall be the responsibility of the Government. 

(b)  Except as otherwise provided in contractually invoked technical specifications or NAVSEA furnished 
directives, while the vessel is at the Contractor's plant and when the temperature becomes as low as thirty-five 
degrees Fahrenheit, the Contractor shall assist the Government when requested in keeping all pipe-lines, fixtures, 
traps, tanks, and other receptacles on the vessel drained to avoid damage from freezing, or if this is not practicable, 
the vessel shall be kept heated to prevent such damage.  The vessel's stern tube and propeller hubs shall be protected 
by the Contractor from frost damage by applied heat through the use of a salamander or other proper means. 

(c)  The work shall, whenever practicable, be performed in such manner as not to interfere with the work performed 
by military personnel attached to the vessel, and provisions shall be made so that personnel assigned shall have 
access to the vessel at all times, it being understood that such personnel will not unduly interfere with the work of 
the Contractor's workmen. 

(d)  The Contractor shall at all times keep the site of the work on the vessel free from accumulation of waste 
material or rubbish caused by its employees, or the work performed by the Contractor in accordance with this 
contract, and at the completion of such work shall remove all rubbish from and about the site of the work, and shall 
leave the work in its immediate vicinity "broom clean", unless more exactly specified by the Supervisor. 

 (End of Text)  

  
C-215-H002 CONTRACTOR PROPOSAL (NAVSEA) (OCT 2018) 
  
(a) Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed 
obligations to which the Contractor committed itself in Proposal dated 8 July 2020 in response to NAVSEA 
Solicitation No.   N6449820R3006                             .  
  
(b)  The technical volume(s) of the Contractor's proposal is(are) hereby incorporated by reference and made subject 
to the "Order of Precedence" (FAR 52.215-8) clause of this contract.  Under the "Order of Precedence" clause, the 
technical volume(s) of the Contractor's proposal referenced herein is (are) hereby designated as item (f) of the 
clause, following "the specifications" in the order of precedence. 
  

(End of Text) 
  
C-222-H001 ACCESS TO THE VESSELS BY NON-U.S. CITIZENS (NAVSEA) (APR 2019) 
  
(a)  No person not known to be a U.S. citizen shall be eligible for access to naval vessels, work sites and adjacent 
areas when said vessels are under construction, conversion, overhaul, or repair, except upon a finding by 
COMNAVSEA or his designated representative that such access should be permitted in the best interest of the 
United States.  The Contractor shall establish procedures to comply with this requirement and NAVSEAINST 
5510.2D. 
  
(b)  If the Contractor desires to employ non-U.S. citizens in the performance of work under this contract or 
agreement that requires access as specified in paragraph (a) of this requirement, approval must be obtained prior to 
access for each contract or agreement where such access is required.  To request such approval for non-U.S. citizens 
of friendly countries, the Contractor shall submit to the cognizant Contract Administration Office (CAO), an Access 
Control Plan (ACP) which shall contain as a minimum, the following information: 
  

(1)  Badge or Pass oriented identification, access, and movement control system for non-U.S. citizen employees 
with the badge or pass to be worn or displayed on outer garments at all times while on the Contractor's facilities 
and when performing work aboard ship. 

  
(i)  Badges must be of such design and appearance that permits easy recognition to facilitate quick and 
positive identification. 

  



(ii)  Access authorization and limitations for the bearer must be clearly established and in accordance with 
applicable security regulations and instructions. 

  
(iii)  A control system, which provides rigid accountability procedures for handling lost, damaged, 
forgotten or no longer required badges, must be established. 

  
(iv)  A badge or pass check must be performed at all points of entry to the Contractor's facilities or by a site 
supervisor for work performed on vessels outside the Contractor's plant. 

  
(2)  Contractor's plan for ascertaining citizenship and for screening employees for security risk. 

  
(3)  Data reflecting the number, nationality, and positions held by non-U.S. citizen employees, including 
procedures to update data as non-U.S. citizen employee data 
changes, and pass to cognizant CAO. 

  
(4)  Contractor's plan for ensuring subcontractor compliance with the provisions of the Contractor's ACP. 

  
(5)  These conditions and controls are intended to serve as guidelines representing the minimum requirements of 
an acceptable ACP.  They are not meant to restrict the Contractor in any way from imposing additional controls 
necessary to tailor these requirements to a specific facility. 

  
(c) To request approval for non-U.S. citizens of hostile and/or communist-controlled countries (listed in Department 
of Defense Industrial Security Manual, DOD 5220.22-M or available from cognizant CAO), Contractor shall include 
in the ACP the following employee data: name, place of birth, citizenship (if different from place of birth), date of 
entry to U.S., extenuating circumstances (if any) concerning immigration to U.S., number of years employed by 
Contractor, position, and stated intent concerning U.S. citizenship.  COMNAVSEA or his designated representative 
will make individual determinations for desirability of access for the above group.  Approval of ACP's for access of 
non-U.S. citizens of friendly countries will not be delayed for approval of non-U.S. citizens of hostile communist-
controlled countries.  Until approval is received, Contractor must deny access to vessels for employees who are non-
U.S. citizens of hostile and/or communist-controlled countries. 
  
(d)  The Contractor shall fully comply with approved ACPs.  Noncompliance by the Contractor or subcontractor 
serves to cancel any authorization previously granted, in which case the Contractor shall be precluded from the 
continued use of non-U.S. citizens on this contract or agreement until such time as the compliance with an approved 
ACP is demonstrated and upon a determination by the CAO that the Government's interests are protected.  Further, 
the Government reserves the right to cancel previously granted authority when such cancellation is determined to be 
in the Government's best interest.  Use of non-U.S. citizens, without an approved ACP or when a previous 
authorization has been canceled, will be considered a violation of security regulations.  Upon confirmation by the 
CAO of such violation, this contract, agreement or any job order issued under this agreement may be terminated for 
default in accordance with the clause entitled "Default (Fixed-Price Supply And Service)" (FAR 52.249-8), "Default 
(Fixed-Price Research And Development)" (FAR 52.249-9) or "Termination (Cost Reimbursement)" (FAR 52.249-
6), as applicable. 
  
(e)  Prime Contractors have full responsibility for the proper administration of the approved ACP for all work 
performed under this contract or agreement, regardless of the location of the vessel, and must ensure compliance by 
all subcontractors, technical representatives and other persons granted access to U.S. Navy vessels, adjacent areas, 
and work sites. 
  
(f)  In the event the Contractor does not intend to employ non-U.S. citizens in the performance of the work under 
this contract, but has non-U.S. citizen employees, such employees must be precluded from access to the vessel and 
its work site and those shops where work on the vessel's equipment is being performed.  The ACP must spell out 
how non-U.S. citizens are excluded from access to contract work areas. 
  
(g)  The same restriction as in paragraph (f) above applies to other non-U.S. citizens who have access to the 
Contractor's facilities (e.g., for accomplishing facility improvements, from foreign crewed vessels within its facility, 
etc.) except that, with respect to access to the vessel and worksite, the restrictions shall not apply to uniformed U.S. 



Navy personnel who are non-U.S. citizens and who are either assigned to the ship or require access to the ship to 
perform their duties. 
  

 (End of Text) 
  
C-223-W002 ON-SITE SAFETY REQUIREMENTS (NAVSEA) (OCT 2018) 
  
(a)  The contractor shall ensure that each contractor employee reads any necessary safety documents within 30 days 
of commencing performance at any Government facility.  Required safety documents can be obtained from the 
respective safety office.  Contractors shall notify the Safety office points of contact below to report completion of 
the required training via email.   The email shall include the contractor employee’s name, work site, and contract 
number. 
  
(b)  It is expected that contractor employees will have received training from their employer on hazards associated 
with the areas in which they will be working and know what to do in order to protect themselves.  Contractors are 
required to adhere to the requirements of 29 CFR 1910, 29 CFR 1926 and applicable state and local requirements 
while in Government spaces.  The contractor shall ensure that all on-site contractor work at the Government facility 
is in accordance with any local safety instructions as provided via the COR.  The contractor shall report all work-
related injuries/illnesses that occurred while working at the Government site to the COR. 
  
(c)  Contractors whose employees perform work within Government spaces in excess of 1000 hours per calendar 
quarter during a calendar year shall submit the data elements on OSHA Form 300A, Summary of Work Related 
Injuries and Illnesses, for those employees to the safety office, via the COR by 15 January for the previous calendar 
year, even if no work related injuries or illnesses occurred.  If a contractor’s injury/illness rates are above the Bureau 
of Labor Statistics industry standards, a safety assessment may be performed by the Safety Office to determine if 
any administrative or engineering controls can be utilized to prevent further injuries/illnesses, or if any additional 
Personal Protective Equipment or training will be required. 
  
(d)  Any contractor employee exhibiting unsafe behavior may be removed from the Government site.  Such removal 
shall not relieve the contractor from meeting its contractual obligations and shall not be considered an excusable 
delay as defined in FAR 52.249-14. 
  
(e)  The Safety Office points of contacts are as follows: 

Paul Breeden; Paul.Breedan@navy.mil 
  

(End of Text) 
  
C-227-H006 DATA REQUIREMENTS (NAVSEA) (OCT 2018) 
  
The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD 
Form 1423, Exhibit A, attached hereto. 
  
CDRL A001 Monthly Status Report 
CDRL A002 Trip Report 
CDRL A003 Technical Report 
CDRL A004 Small Business Utilization Report 
CDRL A005 Contractor’s Personnel Roster 
  

(End of Text) 
  
C-227-H008 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (NAVSEA) (DEC 2018) 
  
(a) The contractor shall actively participate in the Government Industry Data Exchange Program in accordance with 
the GIDEP Operations Manual, S0300-BT-PRO-010. The contractor shall submit information concerning critical or 
major nonconformances, as defined in FAR 46.407/DFARS 246.407, to the GIDEP information system. 
  



(b) The contractor shall insert paragraph (a) of this clause in any subcontract when deemed necessary. When so 
inserted, the word "contractor" shall be changed to "subcontractor." 
  
(c) The contractor shall, when it elects not to insert paragraph (a) in a subcontract, provide the subcontractor any 
GIDEP data which may be pertinent to items of its manufacture and verify that the subcontractor utilizes any such 
data. 
  
(d) The contractor shall, whether it elects to insert paragraph (a) in a subcontract or not, verify that the subcontractor 
utilizes and provides feedback on any GIDEP data that may be pertinent to items of its manufacture." 
  
(e) GIDEP materials, software and information are available without charge from: 
  
GIDEP Operations Center  
P.O. Box 8000  
Corona, CA 92878-8000  
Phone: (951) 898-3207  
FAX: (951) 898-3250  
http://www.gidep.org 
  

 (End of Text) 
  
C-227-H010 COMPUTER SOFTWARE AND COMPUTER DATA BASES DELIVERED TO OR 
RECEIVED FROM THE GOVERNMENT (NAVSEA) (JAN 2019) 
  
(a)  The Contractor agrees to test for viruses, malware, Trojan Horses, and other security threats such as those listed 
in NIST Special Publication 800-12 Rev 1, An Introduction to Computer Security, The NIST Handbook, Chapter 4, 
in all computer software and computer data bases (as defined in the clause entitled “Rights In Noncommercial 
Computer Software and Noncommercial Computer Software Documentation” (DFARS 252.227-7014)), before 
delivery of that computer software or computer data base in whatever media and on whatever system the computer 
software or data base is delivered whether delivered separately or imbedded within delivered equipment.  The 
Contractor warrants that when delivered any such computer software and computer data base shall be free of 
viruses, malware, Trojan Horses, and other security threats such as those listed in NIST Special Publication 800-12 
Rev 1.  
  
(b)  The Contractor agrees that prior to use under this contract, it shall test any computer software and computer data 
base received from the Government for viruses, malware, Trojan Horses, and other security threats listed in NIST 
Special Publication 800-12 Rev 1, An Introduction to Computer Security, The NIST Handbook, Chapter 4. 
  
(c)  Any license agreement governing the use of any computer software or computer software documentation 
delivered to the Government as a result of this contract must be paid-up, irrevocable, world-wide, royalty-free, 
perpetual and flexible (user licenses transferable among Government employees and personnel under Government 
contract). 
  
 (d)  The Contractor shall not include or permit to be included any routine to enable the contractor or its 
subcontractor(s) or vendor(s) to disable the computer software or computer data base after delivery to the 
Government. 
  
(e)  No copy protection devices or systems shall be used in any computer software or computer data base delivered 
under this contract with unlimited or Government purpose rights (as defined in DFARS 252.227-7013 and 252.227-
7014) to restrict or limit the Government from making copies. 
  
(f)  It is agreed that, to the extent that any technical or other data is computer software by virtue of its delivery in 
digital form, the Government shall be licensed to use that digital-form data with exactly the same rights and 
limitations as if the data had been delivered as hard copy. 
  



(g)  Any limited rights legends or other allowed legends placed by a Contractor on technical data or other data 
delivered in digital form shall be digitally included on the same media as the digital-form data and must be 
associated with the corresponding digital-form technical data to which the legend(s) apply to the extent 
possible.  Such legends shall also be placed in human-readable form on a visible surface of the media carrying the 
digital-form data as delivered, to the extent possible. 
  

(End of Text) 
  
C-228-H001 INDEMNIFICATION FOR ACCESS TO VESSEL (NAVSEA) (DEC 2018) 
  
Notwithstanding any provision in the "Access to Vessel" clause (DFARS 252.217- 7011), or any other clause of the 
contract, the Contractor agrees to allow officers, employees, and associates of the Government, or other prime 
contractors with the Government and their subcontractors, and officers, employees, and associates of offerors on 
other contemplated work, admission to the Contractor's facilities and access to the vessel without any further request 
for indemnification from any party, which has not been previously included in the contract price. 
  

(End of Text) 
  
C-233-H001 DOCUMENTATION OF REQUESTS FOR EQUITABLE ADJUSTMENT--BASIC (NAVSEA) 
(OCT 2018) 
  
(a)  For the purposes of this special contract requirement, the term "change" includes not only a change that is made 
pursuant to a written order designated as a "change order" but also (1) an engineering change proposed by the 
Government or by the Contractor and (2) any act or omission to act on the part of the Government in respect of 
which a request is made for equitable adjustment. 
  
(b)  Whenever the Contractor requests or proposes an equitable adjustment of $100,000 or more per vessel in respect 
to a change made pursuant to a written order designated as a "change order" or in respect to a proposed engineering 
change and whenever the Contractor requests an equitable adjustment in any amount in respect to any other act or 
omission to act on the part of the Government, the proposal supporting such request shall contain the following 
information for each individual item or element of the request: 
  

(1)  A description (i) of the work required by the contract before the change, which has been deleted by the 
change, and (ii) of the work deleted by the change which already has been completed.  The description is to 
include a list of components, equipment, and other identifiable property involved.  Also, the status of 
manufacture, procurement, or installation of such property is to be indicated.  Separate description is to be 
furnished for design and production work.  Items of raw material, purchased parts, components and other 
identifiable hardware, which are made excess by the change and which are not to be retained by the Contractor, 
are to be listed for later disposition; 

  
(2)  Description of work necessary to undo work already completed which has been deleted by the change; 

  
(3)  Description of work not required by the terms hereof before the change, which is substituted or added by 
the change.  A list of components and equipment (not bulk materials or items) involved should be 
included.  Separate descriptions are to be furnished for design work and production work; 

  
(4)  Description of interference and inefficiencies in performing the change; 

  
(5)  Description of each element of disruption and exactly how work has been, or will be disrupted: 

 (i)  The calendar period of time during which disruption occurred, or will occur; 
 (ii)  Area(s) aboard the vessel where disruption occurred, or will occur; 
 (iii)  Trade(s) disrupted, with a breakdown of man-hours for each trade; 
 (iv)  Scheduling of trades before, during, and after period of disruption; 
 (v)  Description of measures taken to lessen the disruptive effect of the change; 

  
(6)  Delay in delivery attributable solely to the change; 



  
(7)  Other work attributable to the change; 

  
(8)  Supplementing the foregoing, a narrative statement of the direct "causal" relationship between any alleged 
Government act or omission and the claimed consequences therefor, cross-referenced to the detailed 
information provided as required above; and 

  
(9)  A statement setting forth a comparative enumeration of the amounts "budgeted" for the cost elements, 
including the material costs, labor hours and pertinent indirect costs, estimated by the Contractor in preparing its 
initial and ultimate proposal(s) for this contract, and the amounts claimed to have been incurred and/or 
projected to be incurred corresponding to each such "budgeted cost" elements. 

  
(c)  Each proposal in excess of $100,000 submitted in support of a claim for equitable adjustment under any 
requirement of this contract shall, in addition to the information required by paragraph (b) hereof, contain such 
information as the Contracting Officer may require with respect to each individual claim item. 
  
(d)  It is recognized that individual claims for equitable adjustment may not include all of the factors listed in 
paragraph (b) above.  Accordingly, the Contractor is required to set forth in its proposal information only with 
respect to those factors which are comprehended in the individual claim for equitable adjustment.  In any event, the 
information furnished hereunder shall be in sufficient detail to permit the Contracting Officer to cross-reference the 
claimed increased costs, or delay in delivery, or both, as appropriate, submitted pursuant to paragraph (c) of this 
requirement, with the information submitted pursuant to paragraph (b) hereof. 
  

(End of Text) 
  
C-237-H001 ENTERPRISE-WIDE CONTRACTOR MANPOWER REPORTING APPLICATION 
(NAVSEA) (OCT 2018) 
  
(a)  The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance 
of services provided under this contract for the Naval Surface Warfare Center, Philadelphia Division via a secure 
data collection site.  Contracted services excluded from reporting are based on Product Service Codes (PSCs).  The 
excluded PSCs are: 
  

(1) W, Lease/Rental of Equipment; 
  

(2) X, Lease/Rental of Facilities; 
  

(3) Y, Construction of Structures and Facilities; 
  

(4) D, Automatic Data Processing and Telecommunications, IT and Telecom- Telecommunications 
Transmission (D304) and Internet (D322) ONLY; 

  
(5) S, Utilities ONLY; 

  
(6) V, Freight and Shipping ONLY. 

  
(b)  The contractor is required to completely fill in all required data fields using the following web address 
https://www.ecmra.mil. 
  
(c)  Reporting inputs will be for the labor executed during the period of performance during each Government fiscal 
year (FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all 
data shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the help 
desk, linked at https://dod.ecmra.support.desk@mail.mil. 
  

(End of Text) 
  



C-237-H002 SUBSTITUTION OF KEY PERSONNEL (NAVSEA) (OCT 2018) 
  
(a)  The Contractor agrees that a partial basis for award of this contract is the list of key personnel 
proposed.  Accordingly, the Contractor agrees to assign to this contract those key persons whose resumes were 
submitted with the proposal necessary to fulfill the requirements of the contract.  No substitution shall be made 
without prior notification to and concurrence of the Contracting Officer in accordance with this 
requirement.  Substitution shall include, but not be limited to, subdividing hours of any key personnel and assigning 
or allocating those hours to another individual not approved as key personnel. 
  
(b)  All proposed substitutes shall have qualifications equal to or higher than the qualifications of the person to be 
replaced.  The Contracting Officer shall be notified in writing of any proposed substitution at least forty-five (45) 
days, or ninety (90) days if a security clearance is to be obtained, in advance of the proposed substitution.  Such 
notification shall include:  (1) an explanation of the circumstances necessitating the substitution; (2) a complete 
resume of the proposed substitute; (3) an explanation as to why the proposed substitute is considered to have equal 
or better qualifications than the person being replaced; (4) payroll record of the proposed replacement;  and (5) any 
other information requested by the Contracting Officer to enable him/her to judge whether or not the Contractor is 
maintaining the same high quality of personnel that provided the partial basis for award. 
  
(c) Key personnel for this award are identified as follows: 
                      

Labor Category Name 
Program/Project Manager II Brian McGarrigle 
Program Technical Coordinator Doug Chandler 
Technical Program Manager David Sellers 
Technical Program Manager Ron Stafford 
Technical Program Manager Juan Valencia 
Technical Program Manager Eric Akins 

 
        

(End of Text) 
  
C-237-W001 ELECTRONIC COST REPORTING AND FINANCIAL TRACKING (eCRAFT) SYSTEM 
REPORTING (NAVSEA) (MAY 2019) 
  
(a) The Contractor agrees to upload the Contractor's Funds and Man-hour Expenditure Reports in the Electronic 
Cost Reporting and Financial Tracking (eCRAFT) System and submit the Contractor’s Performance Report on the 
day and for the same timeframe the contractor submits an invoice into the Wide Area Workflow (WAWF) module 
on the Procurement Integrated Enterprise Environment (PIEE) system. Compliance with this requirement is a 
material requirement of this contract. Failure to comply with this requirement may result in contract termination. 
  
(b) The Contract Status Report indicates the progress of work and the status of the program and of all assigned tasks. 
It informs the Government of existing or potential problem areas. 
  
(c) The Contractor’s Fund and Man-hour Expenditure Report reports contractor expenditures for labor, materials, 
travel, subcontractor usage, and other contract charges. 

(1) Access: eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report Utility (ePRU). The 
ePRU spreadsheet and user manual can be obtained at:  http://www.navsea.navy.mil/Home/Warfare-
Centers/NUWC-Newport/Partnerships/Commercial-Contracts/Information-eCraft-/ under eCRAFT 
information. The link for eCRAFT report submission is: 
https://www.pdrep.csd.disa.mil/pdrep_files/other/ecraft.htm.   
If you have problems uploading reports, please see the Frequently Asked Questions at the site address above. 

 (2) Submission and Acceptance/Rejection:  Submission and Acceptance/Rejection:  The contractor shall submit 
their reports on the same day and for the same timeframe the contractor submits an invoice in WAWF. 
The amounts shall be the same. eCRAFT acceptance/rejection will be indicated by e-mail notification from 
eCRAFT. 



  
(End of Text) 

  
C-242-H001 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (OCT 2018) 
  
(a)  As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the 
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar 
amount of $1,000 or less at the time of final contract closeout.  The term "residual dollar amount" shall include all 
money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any 
way with taxation, allegations of fraud and/or antitrust violations shall be excluded.  For purposes of determining 
residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that 
party may be considered to the extent permitted by law. 
  
(b)  This agreement to waive entitlement to residual dollar amounts has been considered by both parties.  It is agreed 
that the administrative costs for either party associated with collecting such small dollar amounts could exceed the 
amount to be recovered. 
  

(End of Text) 
  
C-242-H002 POST AWARD MEETNG (NAVSEA) (OCT 2018) 
  
(a)  A post-award meeting with the successful offeror will be conducted within 30 days after award of the task order. 
The post-award meeting may be conducted via telephone conference or in person at the direction of the contracting 
officer. In the event the meeting is held in-person, the meeting will be held at the address below: 
  
Naval Surface Warfare Center, Philadelphia  
Building 4  
5001 S. Broad Street  
Philadelphia, PA 19112 
  
(b)  The contractor will be given 7 working days’ notice prior to the date of the meeting by the Contracting Officer. 
(c)  The requirement for a post-award meeting shall in no event constitute grounds for excusable delay by the 
contractor in performance of any provisions in the task order. 
(d)  The post-award meeting will include, but is not limited to, the establishment of work level points of contact, 
determining the administration strategy, roles and responsibilities, and ensure prompt payment and close out.  Specific 
topics shall be mutually agreed to prior to the meeting. 
  

(End of Text) 
  
C-242-H003 TECHNICAL INSTRUCTIONS (NAVSEA) (OCT 2018) 
  
(a)  Performance of the work hereunder may be subject to written technical instructions signed by the Contracting 
Officer and the Contracting Officer's Representative specified in Section G of this contract.  As used herein, 
technical instructions are defined to include the following: 
  

(1)  Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in 
details or otherwise serve to accomplish the contractual statement of work. 

      (2)  Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical portions 
of work description. 
  
(b)  Technical instructions must be within the general scope of work stated in the contract.  Technical instructions 
may not be used to: (1) assign additional work under the contract; (2) direct a change as defined in the "CHANGES" 
clause of this contract; (3) increase or decrease the contract price or estimated contract amount (including fee), as 
applicable, the level of effort, or the time required for contract performance; or (4) change any of the terms, 
conditions or specifications of the contract. 
  



(c)  If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or 
is inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) 
working days after the receipt of any such instruction.  The Contractor shall not proceed with the work affected by 
the technical instruction unless and until the Contractor is notified by the Contracting Officer that the technical 
instruction is within the scope of this contract. 
  
(d)  Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of 
the contractual work statement which is not affected by the disputed technical instruction. 
  

(End of Text) 
  
C-244-H002 SUBCONTRACTORS/CONSULTANTS (NAVSEA) (OCT 2018) 
  
Notwithstanding FAR 52.244-2(d) and in addition to the information required by FAR 52.244-2(e) of the contract, 
the contractor shall include the following information in requests to add subcontractors or consultants during 
performance, regardless of subcontract type or pricing arrangement: 
  

(1)  Impact on subcontracting goals, 
(2)  Impact on providing support at the contracted value, 
(3)  IF SEAPORT TASK ORDER - The results of negotiations to incorporate fee rate caps no higher than 
the lower of 

(i) SeaPort-e fee rate caps for the prime contractor, or in the case where the proposed subcontractor 
is also a SeaPort-e prime, 
(ii) fee rate caps that are no higher than the subcontractor's prime SeaPort-e contract. 

  
(End of Text) 

  
C-247-H001 PERMITS AND RESPONSIBILITIES (NAVSEA) (DEC 2018) 
  
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits for complying with any applicable Federal, State, and Municipal laws, codes, and regulations 
for shipping and transportation including, but not limited to, any movement over public highways of 
overweight/over dimensional materials. 
  

(End of Text) 
  

  
 


